



NOTICE OF POSTPONEMENT

Project : **Supply, Delivery and Installation of Various ICT Equipment**
Contract ID Nos. EMBXI2021-02 & 02A

Implementing Agency : **DENR-Environmental Management Bureau-XI**

Approved Budget of the Contract : **P3,319,000.00**


The Bidding Documents of the above project was officially signed by the EMB-XI BAC Chairperson on November 18, 2020; however, posting the procurement opportunity to Philgeps was not complied due to inaccessibility of Philgeps website. Hence, the project was successfully posted on November 20, 2020.

In view of the above, bidding activities are hereby moved to the following revised schedule:

Section I- Invitation to Bid

Item No. 6- of the Official Bidding Documents (OBDs)- Pre-Bid Conference on ~~November 27, 2020~~; 1:30pm is moved to *December 1, 2020; 1:30pm.*

Item No. 7 and 8 of the Official Bidding Documents (OBDs) –Deadline for submission of Eligibility, Technical and Financial Documents on ~~December 9, 2020~~; 1:30pm; is moved to *December 14, 2020; 1:30pm.*


ROMINA L. DOMINGUEZ
BAC Chairperson