




NOTICE OF POSTPONEMENT (Opening of Bid)

Project : Supply, Delivery and Installation of Various Laboratory Equipment
(Lot 1 and Lot 2 Projects)/ Contract ID Nos. EMBXI2020-012 & 013
Implementing Agency : DENR-Environmental Management Bureau-XI

Pursuant to the Omnibus Guidelines on the Implementation of Community Quarantine in the Philippines and in compliance with the Memorandum for the Office of the Executive Secretary directing all heads of departments, agencies, and instrumentalities of government to adopt, coordinate, and implement guidelines which the IATF may issue on the COVID-19 situation consistent with the respective mandates and relevant rules and regulations, the DENR-EMB XI issued an Advisory directing the employees for a 14 day quarantine starting November 10, 2020 until November 23, 2020. Thus, we hereby postpone the schedule of the Bid Opening of the above stated projects;

Section I-Invitation to Bid (ITB)

Item 9- Bid Opening – Nov. 16, 2020 @ 1:00pm of the Official BDS	Bid Opening- move to November 25, 2020 @ 1:00pm
--	--


ROMINA L. DOMINGUEZ
BAC Chairperson